| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02

PAGE : 370 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 832, 240. 91

CALL CRDER : 370 CONTRACT ID :
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON RURAL
SET- ASI DE :

VENDOR RANKI NG :

ROUTE : 90
RT- 26145- A COUNTI ES : ST. JOSEPH
TOLL
06/ 30/ 02 COWPLETI ON DATE

PROJECT(S) : N A

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |INC $ 2,428,615.80 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,557, 949. 90 105. 3254%
| (1) 35-1120685 | (2) 35-0918397 |
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e T
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
[ I |
0001 105- 04655 3.000 M | 600. 00000 1800. 00| 160. 00000 480. 00|
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | | [
CELL PHONES | | |
0002 110-01001 LUMP|  96000. 00000 96000. 00]  37000. 00000 37000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 718710. 000 SYS | 0. 28000 201238. 80| 0. 31000 222800. 10|
SURFACE M LLING ASPHALT | | |
0004 305- 05204 250.000 TON | 40. 00000 10000. 00| 150. 00000 37500. 00|
HVA FOR PATCHI NG | | |
0005 401- 05467 455000. 000 LFT | 0. 10000 45500. 00| 0. 05000 22750. 00|
M LLED HVA CORRUGATI ONS | | |
0006 402- 05495 58747.000 TON | 31. 00000 1821157. 00| 33. 30000 1956275. 10|
HVA WEDGE AND LEVEL | | [
0007 406- 05520 181.000 TON | 230. 00000 41630. 00| 260. 00000 47060. 00|
ASPHALT FOR TACK COAT | | |
0008 801- 01093 4.000 EACH| 395. 00000 1580. 00| 395. 00000 1580. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY [ [ [
0009 801- 06640 32.000 EACH| 62. 00000 1984. 00| 62. 00000 1984. 00|
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 45.000 DAY | 14. 00000 630. 00| 14. 00000 630. 00|
FLASHI NG ARROW SI GN | | [
0011 801-06775 LUMP|  30000. 00000 30000. 00]  31000. 00000 31000. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 808- 75007 140000. 000 LFT | 0. 13000 18200. 00| 0. 13000 18200. 00|
LINE, PAINT, SOLID, WHI TE, 6 IN. | |
0013 808- 75047 316000. 000 LFT | 0. 13000 41080. 00| 0. 13000 41080. 00|
LINE, PAINT, SOLID, YELLOWN 6 IN. | [
0014 808- 75996 1394. 000 EACH| 3. 00000 4182. 00| 5. 55000 7736. 70|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02

PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 832, 240.91 ROUTE : 90
CALL ORDER . 370 CONTRACT I D : RT-26145-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808- 75998 1394. 000 EACH 21. 00000 29274. 00| 21. 00000 29274. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0016 808- 96075 228000. 000 LFT | 0. 37000 84360. 00| 0. 45000 102600. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 6 [ | |
IN | | |
SECTI ON TOTALS | $ 2,428, 615. 80| $ 2,557,949. 90|
------------------------------------------ g

CONTRACT TOTALS | $ 2,428, 615. 80| $ 2,557,949. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 380 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 987, 161. 95 ROUTE : 1-90
CALL ORDER . 380 CONTRACT ID : RT-26178-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 08/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 38- 2058318 ARNT ASPHALT SEALI NG $ 757, 017. 90 100. 0000%
| (1) 38-2058318 | [
| ARNT ASPHALT SEALI NG | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I I
0001 105- 04655 3.000 MXS | 300. 00000 900. 00| |
FI ELD OFFI CE COMWUNI CATI ONS EQUI PMENT , | | |
CELL PHONES | | |
0002 110-01001 LUWP| 35000. 00000 35000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 305- 05207 15.000 TON | 2600. 00000 39000. 00| |
CRACKS AND JO NTS | N ASPHALT PAVEMENT, | | |
SEAL I I I
0004 407- 04347 1096810. 000 SYS | 0. 59000 647117. 90| |
SEAL COAT, 1 | | [
0005 801- 06775 LUWP| 35000. 00000 35000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 757, 017. 90| |
------------------------------------------ e o e m e e e e e e e e et ot e e e o e e e e o e e e e e e e e e e e e e e e eeceeeaaao-

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/02
PAGE : 390 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 771, 344. 46 ROUTE : TOLL
CALL ORDER . 390 CONTRACT I D : RT-26206-A COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 08/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 36-2231526 WALSH CONSTR CO OF | LL $ 694, 215. 80 100. 0000%
2 35-1106884 ELLAS CONSTRUCTI ON CO $ 754, 776. 60 108. 7236%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 846, 363. 50 121. 9164%
| (1) 36-2231526 | (2) 35-1106884 | (3) 35-0918397
| WALSH CONSTR CO OF | LL | ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 | NTERCHANGE | MPROVENMENTS
[ I |
0001 105- 06845 LUMP| 8500. 00000 8500. 00|  22000. 00000 22000.00]  13500. 00000 13500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 4.000 MS | 3230. 00000 12920. 00| 3045. 00000 12180. 00| 2800. 00000 11200. 00
FI ELD OFFI CE, B [ [ [
0003 110-01001 LUWP|  30000. 00000 30000. 00]  37750. 00000 37750.00]  53000. 00000 53000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 7816.000 n2 | 4. 00000 31264. 00| 5. 70000 44551, 20| 6. 00000 46896. 00
PAVEMENT, REMOVE | | [
0005 202- 02278 335.000 m | 2.00000 670. 00| 15. 00000 5025. 00| 25. 00000 8375. 00
CURB, CONCRETE, REMOVE | |
0007 202-52710 25.000 n2 | 8. 00000 200. 00| 15. 50000 387. 50| 19. 00000 475. 00
S| DEWALK, CONCRETE, REMOVE [ |
0008 203- 02000 1986.000 n8 | 25. 00000 49650. 00| 16. 45000 32669. 70| 15. 50000 30783. 00
EXCAVATI ON,  COVMON | | |
0009 203- 60778 LUMP| 4000. 00000 4000. 00| 6000. 00000 6000. 00|  25000. 00000 25000. 00
GRADI NG | | |
0010 210- 05873 LUMP|  14364. 00000 14364.00|  15000. 00000 15000. 00| 6000. 00000 6000. 00
TESTI NG | | |
0011 210- 06709 2.000 EACH 6336. 91000 12673. 82| 7220. 00000 14440. 00| 8700. 00000 17400. 00
AUTOMATI C CO N MACHI NE ENCLOSURES | | |
0012 210- 06717 LUMP|  10000. 00000 10000. 00| 3000. 00000 3000. 00| 4000. 00000 4000. 00
ENVI RONVENTAL PLAZA CLEANI NG | | |
0013 304- 06464 1986.000 n8 | 21. 39000 42480. 54| 27. 60000 54813. 60| 31. 00000 61566. 00
SUBBASE FOR PCCP #53D Sl ag | | |
0014 501- 05240 2256.000 m | 19. 99000 45097. 44| 27. 00000 60912. 00| 28. 00000 63168. 00
CONTRACTI ON JO NT, D1 | | [
0015 501- 05310 25.000 m | 60. 00000 1500. 00| 90. 00000 2250. 00| 80. 00000 2000. 00

TERM NAL JO NT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/02/ 02
PAGE : 390 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 771, 344. 46 ROUTE : TOLL
CALL ORDER : 390 CONTRACT I D : RT-26206-A COUNTI ES : LAKE
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT : TOLL
SET- ASI DE :
| (1) 36-2231526 | (2) 35-1106884 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | ELLAS CONSTRUCTI ON QO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e m .-
0016 501-51940 720.000 m | 9. 00000 6480. 00| 5. 10000 3672. 00| 6. 50000 4680. 00
PREFORMVED JO NT MATERI AL, 25 mm | | |
0017 502- 06327 7816.000 n2 | 40. 34000 315297. 44| 41. 30000 322800. 80| 47. 25000 369306. 00
PCCP, 250 nm REI NFORCED, CLASS C | | |
0019 603- 04244 2.000 EACH 1130. 00000 2260. 00| 1200. 00000 2400. 00| 1500. 00000 3000. 00
GATE Renpve & Repl ace | | |
0020 604- 06070 25.000 n2 | 35. 00000 875. 00| 50. 00000 1250. 00| 57. 75000 1443. 75
S| DEWALK, CONCRETE | |
0021 605- 06100 335.000 m | 27. 79000 9309. 65| 32. 00000 10720. 00| 38. 95000 13048. 25
CURB, | NTEGRAL, C, CONCRETE | |
0022 709- 51821 LUVP|  43000. 00000 43000.00]  35000. 00000 35000. 00|  51000. 00000 51000. 00
SURFACE SEAL HORSEYSET | |
0023 712- 04784 1.000 EACH 1671. 61000 1671. 61] 1500. 00000 1500. 00| 1000. 00000 1000. 00
STRUCTURE | | |
0024 715- 92037 30.000 m | 39. 39000 1181. 70| 47. 00000 1410. 00| 88. 25000 2647.50
Pl PE, PVC, 100 mm | | |
0025 720- 44000 4.000 EACH 571. 30000 2285. 20| 250. 00000 1000. 00| 275. 00000 1100. 00
CASTING, ADJUST TO GRADE | |
0027 801- 06203 1400.000 m | 0. 27000 378. 00| 0. 27000 378. 00| 0. 35000 490. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0028 801- 06606 8.000 EACH 87. 00000 696. 00| 87. 00000 696. 00| 99. 00000 792. 00
BARRI CADE, |11B | |
0029 801- 06640 8.000 EACH 72. 00000 576. 00| 72. 00000 576. 00| 82. 00000 656. 00
CONSTRUCTI ON SIGN, A | | |
0030 801- 06710 120. 000 DAY | 12. 00000 1440. 00| 12. 00000 1440. 00| 13. 75000 1650. 00
FLASH NG ARROW S| GN | | |
0031 801-06775 LUWP| 5000. 00000 5000. 00|  20000. 00000 20000. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | |
0032 801- 09133 2.000 EACH 3700. 00000 7400. 00| 3700. 00000 7400. 00| 4250. 00000 8500. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0033 802- 03896 2.000 EACH 285. 00000 570. 00| 500. 00000 1000. 00| 700. 00000 1400. 00
BOLLARD | | |
0034 805-01842 1.000 EACH 779. 96000 779. 96| 780. 00000 780. 00| 900. 00000 900. 00
HANDHOLE, S| GNAL | |
0035 805- 78746 105.000 m | 83. 50000 8767. 50| 83. 50000 8767. 50| 95. 50000 10027. 50
PREFORVED LOOP DETECTORS TRAFFI C SI GNALS| |
0036 805- 78746 69.000 m | 83. 50000 5761. 50| 83. 50000 5761. 50| 95. 50000 6589. 50
PREFORVED LOOP DETECTORS TREADLES | | |
0037 805- 78785 2.000 EACH 579. 17000 1158. 34| 580. 00000 1160. 00| 675. 00000 1350. 00
SI GNAL DETECTOR HOUSI NG | | |
0038 808- 75007 915.000 m | 0. 89000 814. 35| 0. 89000 814. 35| 1. 00000 915. 00

LINE, PAINT, SCLID, WHITE, 150 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $

CALL CRDER : 390
LETTI NG DATE : 03/19/02 10:00 AM

771, 344. 46
CONTRACT I D : RT-26206-A
DI STRI CT : TALL

SET- AS| DE :

DATE : 04/02/02
PAGE : 390 -3

RQUTE : TAOLL
COUNTI ES : LAKE

| (1) 36-2231526
| WALSH CONSTR CO. OF | LL

| (2) 35-1106884

LINE NO/ | TEM CODE / ALT |
ANOUNT]|

| TEM DESCR! PTI ON QUANTI TY | UNT PR CE UNIT PRI CE
__________________________________________ O
0039 808- 75047 305.000 m | 0. 89000 271. 45| 0. 89000
LINE, PAINT, SOLID, YELLON 150 mm | |
0040 900- 05012 2.000 EACH 7461. 15000 14922. 30| 7500. 00000
TREADLES AND FRANES | |
SECTI ON TOTALS | $ 694, 215. 80| $
__________________________________________ O
CONTRACT TOTALS | $ 694, 215. 80| $

| ELLAS OONSTRUCTI ON CO

| (3) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

AMOUNT| UNIT PRICE AMOUNT
T oas T oo 305.00
15000. OOI 8100. 00000 16200. 00
754, 776. 60|I $ 846, 363. 50
Csarreeol $  846,363.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/27/02
PAGE : 740 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 119, 265. 26 ROUTE : TOLL ROAD
CALL ORDER . 740 CONTRACT ID : TT-26177-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/19/02 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 34-1233573 OGLESBY CONSTRUCTI ON $  414,084.16 100. 0000%
2 35-1452051 Al RVARKI NG COVPANY, | NC. $  461,083.83 111. 3502%
3 52-2166771 CHEM - TROL CHEM CAL CO $  462,858.49 111. 7788%
| (1) 34-1233573 | (2) 35-1452051 | (3) 52-2166771
| OGLESBY CONSTRUCTI ON | Al RVARKI NG COVPANY, | NC. | CHEM - TROL CHEM CAL CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT MARKI NGS
I I I
0001 110- 01001 LUMP| 6800. 00000 6800. 00| 3000. 00000 3000. 00| 8213. 33000 8213. 33
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 801- 06775 LUMP| 2920. 00000 2920. 00| 3000. 00000 3000. 00| 6523. 27000 6523. 27
MAI NTAI NI NG TRAFFI C | | |
0003 808- 75002 20670.000 LFT | 0. 12000 2480. 40| 0. 06500 1343. 55| 0. 11450 2366. 72
LINE, PAINT, BROKEN, WH TE, 6 IN | |
0004 808- 75007 1895505. 000 LFT | 0. 04050 76767. 95| 0. 06500 123207. 82| 0. 04300 81506. 72
LINE, PAINT, SOLID, WHI TE, 6 IN. | | |
0005 808- 75015 116798.000 LFT | 0. 30000 35039. 40| 0. 40000 46719. 20| 0. 09590 11200. 93
LINE, PAINT, SOLID, WA TE, 12 IN. | | |
0006 808- 75047 1850394. 000 LFT | 0. 04600 85118. 12| 0. 06500 120275. 61| 0. 05120 94740. 17
LINE, PAINT, SOLID, YELLOW 6 IN. | |
0007 808- 75072 9843.000 LFT | 1. 68000 16536. 24| 0. 85000 8366. 55| 7.10000 69885. 30
TRANSVERSE MARKI NGS, PAI NT, SCLI D, | | |
WH TE, CROSSHATCH LINE, 24 IN | | |
0008 808- 96075 738910. 000 LFT | 0. 25500 188422. 05| 0. 21000 155171. 10| 0. 25500 188422. 05
LINE, THERMOPLASTIC, BROKEN, WH TE, 6 | |
I'N. I I I
SECTI ON TOTALS | $  414,084. 16| $ 461, 083. 83| $  462,858.49
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 414, 084. 16| $ 461, 083. 83| $ 462, 858. 49







